STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

01/ 19/ 06
08-481904
08-RI V-95-10.7/25.0

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 5 FUND TOTAL HA22
NUMBER OF BI DDERS 3 ENG NEERS EST
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl
1 2,318, 452. 50
2 2,418, 390. 00
3 2,453, 915. 00

BI D SUMMARY

I'N RI VERSI DE COUNTY NEAR BLYTHE
FROM 0. 7 KM NORTH OF PALO VERDE DAM
ROAD TO 1.5 KM NORTH OF WLEY H LL
LOG CABI N

RUBBERI ZED ASPHALT CONCRETE OVERLAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

FAX 714 538-5157

Bl D245
PAGE 1
01/ 20/ 06
CONTRACT CCODE "A '’
13 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

30
PERCENT OVER EST 59. 43

831 724-1011 CC PREF CLAI MED

00000089

FAX 831 768-4021

714 538-5156
00743775

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

1, 625, 000 TOTAL NUMBER OF WORKI NG DAYS
1, 454, 257. 50 AMOUNT OVER 864, 195. 00
DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
3 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085
WATSONVI LLE CA 95077-5085
1 HI GHLAND CONSTRUCTI ON | NC
133 N PI XLEY STREET
ORANGE CA 92868
2 AGGREGATE PRODUCTS | NC

9500 BEVERLY ROAD
PI CO RI VERA CA 90660

323 558-8000
00698013

CC PREF CLAI MED

FAX 323 558-8055

3. 0%



08-481904
08-RI V-95-1
01/ 19/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 2
01/ 20/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

ASPHALT CONCRETE DI GOUT AND COLD PLANI NG

STRI PI NG AND MARKI NG



08-481904 Bl D245

08-RI V-95-1 PAGE 3

01/ 19/ 06 01/ 20/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SUDHAKAR I TEMS 12 AND 13 ( PARTI AL)
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK | NC ITEMS 1 AND 6
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS | TEM 4
PONAY CA
SULLY M LLER CONTRACTI NG COVPANY | TEMS 8 THRU 11 ( PORTI ON)
VI CTORVI LLE CA
TAKAKO TRAFFI C CONTRCL I TEM 5 (PORTI ON)
MOUNTAI N RANCH CA
WORKS STRI PI NG AND MARKI NG SERVI CE I TEMS 12 AND 13

VWEST COVI NA CA



08-481904 Bl D245

08-RI V-95-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
01/ 19/ 06 01/ 20/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 500. 00 15, 500. 00
3 074041 STREET SWEEPI NG LS LUMP SUM 13, 300. 00 13, 300. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,720.00 4,720.00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 221, 000. 00 221, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 200. 00 2, 400. 00
7 (S) 150722 REMOVE PAVEMENT MARKER EA 350 15. 50 5, 425. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 70 98. 00 6, 860. 00
9 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1,120 408. 00 456, 960. 00
10 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 12, 100 123.00 1, 488, 300. 00
11 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 70 385. 00 26, 950. 00
12 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 68, 000 .85 57, 800. 00
( SPRAYABLE)
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,330 3.75 16, 237. 50

TOTAL 2,318, 452. 50



08-481904 Bl D245

08-RI V-95-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
01/ 19/ 06 01/ 20/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 3, 000. 00 3000. 00 1, 200. 00 1200. 00
2 3, 400. 00 3400. 00 3, 500. 00 3500. 00
3 15, 750. 00 15750. 00 14, 300. 00 14300. 00
4 29, 450. 00 29450. 00 2, 000. 00 2000. 00
5 145, 250. 00 145250. 00 146, 641. 00 146641. 00
6 12, 980. 00 25960. 00 2, 000. 00 4000. 00
7 1.00 350. 00 1.00 350. 00
8 155. 00 10850. 00 77.00 5390. 00
9 300. 00 336000. 00 364. 00 407680. 00
10 135. 00 1633500. 00 146. 46 1772166. 00
11 1, 789. 00 125230. 00 430. 00 30100. 00
12 1.00 68000. 00 .75 51000. 00
13 5. 00 21650. 00 3.60 15588. 00
TOT 2,418, 390. 00 2,453, 915. 00



